New opening in existing masonry wall:

- 2no precast plank lintels over 100w x
140dp, with 150mm bearing at each end.
- Opening to be created in two stages:
one half leaf removed & lintel installed
first, followed by the other half leaf

Wall alcove
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This drawing has been prepared for the sole benefit
of the client.

This drawing shall not be reproduced in any form
without prior permission being granted.

This drawing is to be read in conjunction with all
other relevant contract documents and other
consultants information.

Do not scale from this drawing or digital data
contained within. Dimensional accuracy may not be a
true representation of actual setting out.

Work only to figured dimensions. If in doubt, ask.

Unless noted otherwise, all dimensions in millimeters,
all levels in meters.

All levels and dimensions to be checked on site by
persons carrying out the work. Please report any
discrepencies to Momentum.

NOTES

1. All drawings are based on a measured
survey by Maltby Surveys Ltd, dated May
2019

2. Existing structure shown is based on
limited opening up works: the contractor
is to notify Momentum immediately if the
existing structure deviates from the
drawings.

3. For fire rating and protection refer to
Architect’s drawings / fire consultant.

4. Material grades:

- Steel S355 JO (hot-formed) U.N.O.
- Bolt and anchors 8.8

- Grout: 5-star grout

5. New steelwork for pavement support to
be galvanised to 140 microns.

6. All temporary works by contractor.

7. Contractor to assess CDM risks and
subsequent potential restrictions in
relation to confined spaces on site.

8. Allow for local concrete repair - in
accordance with BS EN 1504 - where
concrete has spalled.

9. For waterproofing refer to Architect’s
drawings.

10. Make allowance for some of the
electrical servers to be temporarily
relocated.

11. Steel-to-steel connection design by
contractor.

12. Contractor to take site dimensions
before producing shop drawings /
fabrication starts
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